



Memorandum

TO: HONORABLE MAYOR
AND CITY COUNCIL

FROM: John Ristow
Matt Loesch

SUBJECT: See Below

DATE: March 16, 2026

Approved

Date:

3/17/26

COUNCIL DISTRICT: Citywide

SUBJECT: Report on Bids and Award of Contract for the 10626 – 2026 Local Streets Remove and Replace Pavement Project

RECOMMENDATION

- (a) Report on bids and award of contract for the 10626 – 2026 Local Streets Remove and Replace Pavement Project, to the lowest responsive, responsible bidder, G. Bortolotto & Company, Inc., in the amount of \$2,601,480; and
- (b) Approve a 10% contingency in the amount of \$260,148.

SUMMARY AND OUTCOME

Award of the contract to G. Bortolotto & Company, Inc. enables the construction of the 10626 – 2026 Local Streets Remove and Replace Pavement Project (Project), which will provide needed asphalt concrete pavement repairs along 50 miles of the Local and Neighborhood Streets Network to be sealed in the 2026 construction season. Approval of the 10% contingency provides funding for any unanticipated work necessary for the proper completion or construction of the Project.

BACKGROUND

The Department of Transportation (DOT) will maintain approximately 201 miles of roadway during the 2026 construction season. As part of this effort, staff plans to seal 50 miles along the Local and Neighborhood Streets Network to extend pavement life and improve overall roadway conditions.

Pavement maintenance is typically performed in two separate phases: preparation and a final surface application. The preparation phase consists of the installation or upgrade of Americans with Disabilities Act-compliant (ADA) curb ramps and the removal and replacement of failed asphalt pavement. The ADA work is conducted in advance using

minor contracts to provide more job opportunities for local and small businesses. Streets to be sealed will also require the removal and replacement of any structurally failed areas of pavement prior to the final surface application phase. The final sealing application provides a thin layer of asphalt emulsion blended with rock approximately 3/8 of an inch in thickness to the pavement.

The City's Local and Neighborhood Streets Network is organized into 135 geographically contiguous Pavement Maintenance Zones. The Pavement Maintenance Zones were established several decades ago to support efficient planning and delivery of paving projects, maximize the amount of paving work completed at one time within a neighborhood area, and provide geographic spread of pavement maintenance across San José.

DOT utilizes a pavement management system to collect and store roadway condition data. This data is then used to generate a candidate list of streets to be considered for the annual pavement maintenance program. The candidate list is thoroughly analyzed by staff using the following criteria to create the final list of streets:

- Funding availability and funding use restrictions;
- Streets on the Local Street Network;
- Streets not affected by current or future street-related projects;
- Maintenance history and prescribed treatment schedules;
- Streets associated with planned safety, bikeway, or other "complete streets" projects;
- Community and City Council Office feedback regarding roadway conditions and priority street segments;
- Relative location of street segments to create multiple, continuous segments, consistency within neighborhoods, and project efficiency; and
- Multi-year geographic spread across the San José and street network.

DOT staff cross-referenced the selected zones with census tracts designated by the Metropolitan Transportation Commission as "Equity Priority Communities" (EPCs), formerly known as "Communities of Concern," to better track equity in service delivery. Results confirmed that 256 out of 266 miles (roughly 96%) of local and neighborhood streets designated in EPC areas will be maintained by the end of the current three-year plan (2028). DOT anticipates completing pavement maintenance for nearly 91% of the local street network in this same timeframe.

DOT has maintained a total of 228 EPC miles since 2019 and will be maintaining an additional 8.17 EPC miles in 2026, which is about 9% of the 94 miles of local and neighborhood streets selected for maintenance in 2026. This project includes 2.46 EPC miles, which is about 5% of the anticipated 50 sealing miles.

The attachment to this memorandum contains the list of streets to be sealed as part of this Project. The list may change if unforeseen circumstances arise or new information regarding other projects becomes available. Construction is scheduled to begin in May 2026 with a substantial completion in August 2026.

ANALYSIS

Bids were opened on February 19, 2026, with the following results:

Contractor	Bid Amount	Variance Amount	Over/(Under) Percent
G. Bortolotto & Company, Inc. (San Carlos)	\$2,601,480	-\$801,520	(24%)
O'Grady Paving, Inc. (Mountain View)	\$3,076,800	-\$326,200	(10%)
Radius Earthwork, Inc. (Campbell)	\$3,132,185	-\$270,815	(8%)
Rapid Grading Services (Hayward) <i>(non-responsive)</i>	\$3,147,630	-\$255,370	(8%)
Wattis Construction Co., Inc. (San José) <i>(non-responsive)</i>	\$3,318,140	-\$84,860	(2%)
Engineer's Estimate	\$3,403,000	--	--

The bids from Rapid Grading Services and Wattis Construction Co., Inc. were deemed non-responsive for failing to meet the City's experience requirements.

The lowest bid, submitted by G. Bortolotto & Company, Inc., is 24% below the Engineer's Estimate. The estimate is based on bids received from similar past projects and most current estimated construction prices. The bid is considered acceptable for the work involved in the Project. One potential reason bids came in lower than the Engineer's Estimate is due to the timing of when the Project was advertised. This Project was advertised earlier in the year compared to the 2025 contract, which was advertised later in the calendar year, closer to when contractors were into their construction season. This earlier advertisement led to a higher number of bid submissions and more competitive pricing, as many contractors had not yet committed to other projects and still had available capacity.

G. Bortolotto & Company, Inc. has prior experience in successfully delivering multiple pavement projects for the City of San José. Most recently, G. Bortolotto & Company, Inc. performed removal of failed pavement areas on approximately 36 miles of arterial streets during the 2025 construction season on the 10507 – 2025 Major Streets Remove and Replace Project. Previously, the contractor completed similar work on approximately 48 miles of arterial streets during the 2023 construction season on the 10246 – 2023 Major Streets Remove and Replace Project.

Contingency

San José Municipal Code Section 27.04.050 provides for a standard contingency of 10% on all public works contracts except those involving the renovation of building or buildings. The standard 10% contingency is appropriate for this Project.

Wage Theft Prevention Policy Check

The Office of Equality Assurance reviewed bidders for compliance with the City's Wage Theft Prevention Policy on February 19, 2026, and again on March 4, 2026. No wage theft issues were identified.

Project Labor Agreement Applicability

The City's Project Labor Agreement is applicable to this project because the Engineer's Estimate is over \$730,000.

Local and Small Business Analysis

The recommended contractor is not a Local Business Enterprise nor a Small Business Enterprise. No local companies were listed as subcontractors.

EVALUATION AND FOLLOW-UP

DOT provides an ongoing evaluation of the City's pavement conditions and provides periodic reports on this topic to the Transportation and Environment Committee. In addition to the Project discussed in this memorandum, four additional major streets and three additional local and neighborhood streets pavement maintenance projects are scheduled for City Council action this spring.

FISCAL IMPACTS

These projects support the Transportation and Aviation Services City Service Area's goal to Preserve and Improve Transportation Assets and Facilities. By performing pavement maintenance, the extension of the useful life of the Project streets will delay the need for more costly reconstruction. The source of funding for these Projects is

through the 486 – VTA Measure B 2016 (Complete Streets - use for residential) fund. These projects will have a net zero impact to the General Fund as the standard in-house operating and maintenance costs are already included in DOT's annual budget.

1. TOTAL COST OF PROJECT:

Programmatic Project Delivery Estimate	\$ 330,500
Construction	2,601,480
Contingency (10%)	260,148
TOTAL PROJECT COSTS	\$3,192,128

2. COST ELEMENTS OF CONTRACT AS RECOMMENDED AS PART OF THE MEMORANDUM:

Materials and Placement	\$2,196,130
Utility Adjustment	91,000
Pavement Striping & Markings	224,350
Other Construction Cost	90,000
TOTAL CONTRACT AMOUNT	\$2,601,480

BUDGET REFERENCE

The table below identifies the fund and appropriations to fund the contract recommended as part of this memorandum and remaining project costs, including project delivery, construction, and contingency costs.

Fund #	Appn. #	Appropriation Name	Total Appropriation	Amount for Contract	2025-2027 Adopted Biennial Capital Budget Page	Last Budget Action (Date, Ord. No.)
486	403Q	Pavement Maintenance – VTA 2016 Measure B	\$35,734,000	\$2,601,480	1008	10/21/25 31252
Total Current Funding Available			\$35,734,000	\$2,601,480		

COORDINATION

This memorandum has been coordinated with the City Attorney’s Office, the City Manager’s Budget Office, and the Planning, Building, and Code Enforcement Department.

HONORABLE MAYOR AND CITY COUNCIL

March 16, 2026

Subject: Report on Bids and Award of Contract for the 10626 – 2026 Local Streets Remove and Replace Pavement Project

Page 6

PUBLIC OUTREACH

This memorandum will be posted on the City Council Agenda website for the April 7, 2026 City Council meeting.

When the Project commences, the contractor will provide advance notification regarding project working hours, duration, and any appropriate schedule and lane closures to affected businesses and residents, as stated in the specifications. To inform traveling motorists of upcoming construction activities and potential traffic delays, changeable message signs may be used on selected streets stating the scheduled date and time for work to occur on the street.

BOARD, COMMISSION, COMMITTEE RECOMMENDATION AND INPUT

No board, commission, or committee recommendation or input is associated with this action.

CEQA

Categorically Exempt, File No. ER24-313, CEQA Guidelines Section 15301(c), Existing Facilities.

PUBLIC SUBSIDY REPORTING

This item does not include a public subsidy as defined in section 53083 or 53083.1 of the California Government Code or the City's Open Government Resolution.

/s/
MATT LOESCH
Director of Public Works

/s/
JOHN RISTOW
Director of Transportation

For questions, please contact Jennifer Seguin, Deputy Director, Department of Transportation, at jennifer.seguin@sanjoseca.gov or Katherine Brown, Assistant Director of Public Works, Public Works Department at katherine.brown@sanjoseca.gov.

ATTACHMENT: List of Streets

List of Streets

CD	Street Name	Street From	Street To
1	DOYLE CT	DOYLE RD	S END
1	BLUE RIDGE DR	TERESITA DR	PRISCILLA DR
1	BLUE RIDGE DR	PRISCILLA DR	BURKETTE DR
1	PRISCILLA DR	CLARENDON DR	DOYLE RD
1	RHONDA DR	HAPPY VALLEY AV	BRENTON AV
1	RHONDA DR	BRENTON AV	TERESITA DR
1	RHONDA DR	TERESITA DR	OLYMPUS DR
1	HAPPY VALLEY AV	EILEEN DR	DOYLE RD
1	BURKETTE DR	CLARENDON DR	DOYLE RD
1	ENGLEWOOD DR	BURKETTE DR	TERESITA DR
1	HOYET DR	HAPPY VALLEY AV	CORDELIA AV
1	HOYET DR	CORDELIA AV	W END
1	COUNTRY LN	HAPPY VALLEY AV	BRENTON AV
1	OLYMPUS DR	COUNTRY LN	BELA DR
1	BELA DR	OLYMPUS AV	TERESITA DR
1	WINDING WY	DOYLE RD	MARILLA AV
1	MARILLA AV	WINDING WY	DOYLE RD
1	CLARENDON DR	PRISCILLA DR	TERESITA DR
2	SOUTHOKS CT	SILVER LEAF RD	E END
2	SOUTHSUN CT	SILVER LEAF RD	E END
2	PALMWELL WY	SILVER LEAF RD	MONTEREY RD
2	SOUTHPINE DR	PALMWELL WY	SOUTHVIEW DR
2	SOUTHVIEW DR	SILVER LEAF RD	TENNANT AV
2	SOUTHLAKE DR	SOUTHVIEW DR	MONTEREY RD
2	SOUTHMONT CT	SOUTHLAKE DR	S END
2	SOUTHRIDGE CT	SOUTHLAKE DR	E END
2	SOUTHOKS CT	SILVER LEAF RD	E END
2	SOUTHSUN CT	SILVER LEAF RD	E END
2	SOUTHVIEW CT	SILVER LEAF RD	E END
2	BRADWELL CT	SILVER LEAF RD	E END
2	DUNWELL CT	SILVER LEAF RD	E END
2	SEAWELL CT	SILVER LEAF RD	E END
2	PARKWELL CT	SILVER LEAF RD	E END
2	MEADWELL CT	SILVER LEAF RD	E END
2	FLINTWELL CT	SILVER LEAF RD	E END
2	CASSWELL CT	SILVER LEAF RD	E END
2	CADWELL CT	SILVER LEAF RD	E END
2	MOSSWELL CT	SILVER LEAF RD	END
2	ROSEWELL WY	SILVER LEAF RD	GRANDWELL WY

ATTACHMENT

CD	Street Name	Street From	Street To
2	ROSEWELL CT	GRANDWELL WY	E END
2	SAGEWELL WY	GRANDWELL WY	FLINTWELL WY
2	FOXWELL CT	SAGEWELL WY	W END
2	OLDWELL CT	SAGEWELL WY	W END
2	LIMEWELL CT	SAGEWELL WY	W END
2	BARNSWELL WY	GRANDWELL WY	SAGEWELL WY
2	DEARWELL WY	KNOLLWELL WY	KNOLLWELL WY
2	LINWELL CT	KNOLLWELL WY	S END
2	MAYLAND AV	FORD RD	DEMEREST LN
2	MAYLAND CT	MAYLAND AV	S END
2	DEMEREST LN	FORD RD	W END
2	GRANDWELL WY	SILVER LEAF RD	MONTEREY RD
2	KNOLLWELL WY	FLINTWELL WY	PALMWELL WY
2	FINCHWELL CT	KNOLLWELL WY	S END
2	MARSHWELL WY	PALMWELL WY	SOUTHVIEW DR
2	SOUTHMAR CT	MARSHWELL WY	N END
2	SOUTHPINE CT	SOUTHPINE DR	S END
2	TENNANT AV	SILVER LEAF RD	E END
2	SOUTH GARDEN CT	TENNANT AV	E END
2	SOUTH SURF CT	TENNANT AV	S END
2	SOUTH BREEZE CT	TENNANT AV	E END
2	SOUTHLITE CT	TENNANT AV	E END
2	SOUTHLAKE CT	SOUTHVIEW DR	E END
2	SOUTHSEA CT	SILVER LEAF RD	W END
2	FORDWELL CT	DEARWELL WY	S END
2	FORSUM RD	MONTEREY HY	END
2	MENARD DR	MONTEREY HY	FORSUM RD
2	FORSUM CT	FORSUM RD	END
2	PRINDIVILLE DR	URSHAN WY	FORSUM RD
2	PRINDIVILLE CT	PRINDIVILLE DR	END
2	FELICE CT	PRINDIVILLE DR	END
2	URSHAN CT	URSHAN WY	END
2	URSHAN WY	MENARD DR	FORSUM RD
2	YASUI CT	FORSUM RD	END
2	SUNSPRING CL	FORD RD	FORD RD
2	LARISA OAKS PL	MONTEREY RD	N
2	PINEWELL CT	SILVER LEAF RD	E END
2	FLINTWELL WY	SILVER LEAF RD	KNOLLWELL WY
2	FLINTWELL WY	KNOLLWELL WY	MONTEREY RD
2	TENNANT AV	MONTEREY HY	SILVER LEAF RD

ATTACHMENT

CD	Street Name	Street From	Street To
2	FLINTWELL WY	SILVER LEAF RD	KNOLLWELL WY
2	FLINTWELL WY	KNOLLWELL WY	MONTEREY RD
2	TENNANT AV	MONTEREY HY	SILVER LEAF RD
3	RIDDER PARK DR	S END	SCHALLENBERGER RD
3	RIDDER PARK DR	S END	SCHALLENBERGER RD
4	ATMEL WY	ORCHARD PY	W END
4	CHESTERTON CR	LUNDY AV	CHESTERTON CR
4	CAPE ASTON CT	CAPE BUFFALO DR	E END
4	FANWOOD CT	CAPE BUFFALO DR	E END
4	CAPE MISTY DR	CAPE BUFFALO DR	JUNESONG WY
4	JUNESONG WY	BERRYESSA RD	CAPE CORAL DR
4	COMMODORE DR	N JACKSON AV	IVY GLEN DR
4	PORT WY	N JACKSON AV	IVY GLEN DR
4	IVY GLEN DR	COMMODORE DR	N END
4	CALLA CT	IVY GLEN DR	E END
4	ROCKROSE CT	IVY GLEN DR	E END
4	FIELDSTONE CT	IVY GLEN DR	E END
4	DAHLIA CT	IVY GLEN DR	E END
4	ESTEE CT	IVY GLEN DR	E END
4	ROSE ARBOR CT	IVY GLEN DR	E END
4	CELESTE CT	IVY GLEN DR	E END
4	CAPE ANITA PL	PORT WY	E END
4	CAPE MARY PL	PORT WY	E END
4	ENSIGN WY	N JACKSON AV	CAPE JESSUP DR
4	CAPE JESSUP DR	FARRAGUT WY	SEABEE PL
4	WAVE PL	CAPE JESSUP DR	E END
4	FARRAGUT WY	BERRYESSA RD	DIONNE WY
4	NAVY PL	CAPE JESSUP DR	E END
4	CAPE HORN DR	CAPE DIAMOND DR	CAPE COLONY DR
4	CAPE COLONY DR	CAPE HORN DR	COMMODORE DR
4	CAPE HATTERAS WY	COLONY DR	CAPE DIAMOND DR
4	CAPE KENNEDY DR	CAPE HORN DR	CAPE HATTERAS WY
4	CAPE FLATTERY PL	CAPE HATTERAS WY	SOUTH END
4	CAPE TOWN PL	CAPE HATTERAS WY	S END
4	CAPE MAY PL	CAPE HATTERAS W	S END
4	CAPE BRETON PL	CAPE HATTERAS WY	S END
4	CAPE TRINITY PL	CAPE HATTERAS WY	S END
4	CAPE ANN PL	CAPE HATTERAS WY	S END
4	MOSSDALE WY	N JACKSON AV	GATEVIEW DR
4	GATEVIEW DR	MOSSDALE WY	LAVA DR

ATTACHMENT

CD	Street Name	Street From	Street To
4	LAVA DR	GATEVIEW DR	N JACKSON AV
4	GATEVIEW CT	GATEVIEW DR	E END
4	ANTERO CT	GATEVIEW DR	E END
4	MOUNTAINGATE WY	GATEVIEW DR	BEAVER CREEK WY
4	LAVA WY	LAVA DR	MABURY RD
4	SALAMONI CT	KING RD N	W END
5	HIGH GLEN DR	MABURY RD	S END
5	BETSY WY	JIM DR	ROUGH & READY RD
5	VERNA DR	FRANCIS DR	W END
5	RAINVIEW DR	RAINWELL DR	RAINFIELD DR
5	RAINWELL DR	RAINFIELD DR	RAINFIELD DR
5	RAINWELL CT	RAINWELL DR	W END
5	EASTON CT	EASTON DR	N END
5	BATON ROUGE DR	EASTON DR	CEDARVILLE LN
5	WILLIFORD DR	GILCHRIST DR	N CAPITOL AV
5	RAINWELL DR	RAINFIELD DR W	RAINVIEW DR
5	GIMELLI WY	N CAPITOL AV	EASTON DR
5	EASTON DR	GIMELLI WY	EASTON CT
5	BATON ROUGE DR	ST CHARLES CL/CELADON CL	N CAPITOL AV
5	BATON ROUGE DR	ST CHARLES CL	BEIGNET WY
5	BATON ROUGE DR	BEIGNET WY	CELADON CL
5	BATON ROUGE DR	CELADON CL	ST CHARLES CL
5	BATON ROUGE DR	CEDARVILLE LN	ST CHARLES CL
5	BELL AV	FRANCIS DR	W END
5	KENTRIDGE DR	WHITE RD N	END
5	MABURY RD	N WHITE RD	GRIDLEY ST
5	FRANKLIN CT	MABURY RD	E END
5	TIMOR CT	MABURY RD	E END
5	FRANKLIN CT	MABURY RD	E END
5	TIMOR CT	MABURY RD	E END
6	SUNNY VISTA DR	N MONROE ST	N WINCHESTER BL
6	BOXWOOD DR	N MONROE ST	N WINCHESTER BL
6	REDWOOD AV N	BOXWOOD DR	TULIP RD
6	REDWOOD AV N	NEWHALL ST	BOXWOOD DR
6	PEACHTREE LN	150' S/OF SUNNY VISTA DR	TULIP RD
6	PEACHTREE LN	TULIP RD	BOXWOOD DR
6	CHERRYSTONE DR	N MONROE ST	SUNNY VISTA DR
6	CORY AV	N MONROE ST	WOODLAND AV
6	WOODLAND AV	N WINCHESTER BL	N MONROE ST
6	HOMWOOD DR	HEDDING ST W	MONROE ST N

ATTACHMENT

CD	Street Name	Street From	Street To
6	HOMEWOOD DR	N. MONROE ST	N. DANIEL WY
6	GENEVIEVE LN N	DANIEL WY N	HOMEWOOD DR
6	CLOVER AV N	FOREST AV	HOMEWOOD DR
6	REDWOOD AV N	FOREST AV	HOMEWOOD DR
6	BEECHWOOD AV	N REDWOOD AV	FOREST AV
6	WESTRIDGE DR	FOREST AV	PRUNERIDGE AV
6	CRESTVIEW DR	FOREST AV	PRUNERIDGE AV
6	TULIP RD	PEACHTREE LN	N MONROE ST
6	WALNUT GROVE AV	MONROE ST N	REDWOOD AV N
6	DANIEL WY N	HEDDING ST FRONTAGE W	GENEVIEVE LN
7	POCATELLO CT	HUNKEN DR	E END
7	POCATELLO DR	HUNKEN DR	DURANT AV
7	INDEPENDENCE DR	DURANT AV	SENER RD
7	LOUMENA LN	SENER RD	DURANT AV
7	WALL ST	LEWIS RD	SOUTHSIDE DR
7	HOPE ST	SOUTHSIDE DR	N END
7	WEBER ST	WALL ST	W END
7	WATER ST	SOUTHSIDE	N END
7	DURANT AV	LEWIS RD	SOUTHSIDE DR
8	APPLE GROVE CT	CASTLE CANYON WY	N END
8	BLUFF CT	RUNNING SPRINGS RD	S END
8	CARMELLA CT	RACHAELLA LN	E END
8	CASTLE CANYON WY	HEARTLAND WY	LIVERY LN
8	CLOVER MEADOW CT	SCENIC MEADOW LN	E END
8	CREEKVIEW MEADOW LN	SCENIC MEADOW LN	SCENIC MEADOW LN
8	DOVETAIL CT	RUNNING SPRINGS RD	W END
8	FLOWERING MEADOW CT	FLOWERING MEADOW LN	SW END
8	GAYLEY PL	RACHELLA LN	N END
8	GOLD MEADOW CT	SCENIC MEADOW LN	E END
8	GRAND MEADOW LN	MEADOWLANDS LN	MEADOWLANDS LN
8	GRAND OAK WY	RUNNING SPRINGS RD	HEMATITE CT
8	HAWKCREST CIR	RUNNING SPRINGS RD	E END
8	HEARTLAND WY	SAN FELIPE RD	N END
8	HECKER CT	SILVER OAK ST	N END
8	HEMATITE CT	GRAND OAK WY	E END
8	HIGH MEADOW WY	MEADOWLANDS LN	MEADOWLANDS LN
8	LIVERY LN	RUNNING SPRINGS RD	S END
8	MEADOW VISTA CT	MEADOWFIELD LN	N END
8	MEADOWFIELD LN	SAN FELIPE RD	E END
8	MEADOWLANDS LN	WILD MEADOW WY	VALLEY MEADOW CT

ATTACHMENT

CD	Street Name	Street From	Street To
8	MEADOWLANDS LN	VALLEY MEADOW CT	SAN FELIPE RD
8	MEADOWLANDS LN	SAN FELIPE RD	HIGH MEADOW LN N
8	MEADOWLANDS LN	HIGH MEADOW LN N	WILD MEADOW WY
8	MEADOWLEAF CT	SAN FELIPE RD	E END
8	MOUNTAIN MEADOW CT	MEADOWLANDS LN	E END
8	OLD MEADOW CT	ROYAL MEADOW LN	S END
8	SLOPING MEADOW CT	ROYAL MEADOW LN	S END
8	SKY MEADOW WY	ROYAL MEADOW LN	MEADOWLANDS LN
8	ROYAL MEADOW LN	GRAND MEADOW LN	GRAND MEADOW LN
8	ROLLING MEADOW CT	ROYAL MEADOW LN	S END
8	SPRING MEADOW CT	ROYAL MEADOW LN	S END
8	WILD MEADOW WY	ROYAL MEADOW LN	MEADOWLANDS LN
8	PLACID CT	RUNNING SPRINGS RD	E END
8	PROMONTORY WY	LIVERY WY	HEARTLAND WY
8	RACHELLA LN	GAYLEY PL	SILVER OAK ST
8	RED PEAK LN	RUNNING SPRINGS RD	SKYWALKER WY
8	ROBIN RIDGE CT	GRAND OAK WY	E END
8	RUNNING SPRINGS RD	E END	E END
8	SKYWALKER WY	RUNNING SPRINGS RD	RUNNING SPRINGS RD
8	WINDROW CT	RUNNING SPRINGS RD	S END
8	WILDERNESS CIR	HEARTLAND WY	W END
8	WINDWARD CT	CASTLE CANYON WY	S END
8	SCENIC MEADOW LN	SAN FELIPE RD	MEADOWLANDS LN
8	SILVER OAK ST	RACHELLA LN	SAN FELIPE RD
8	VALLEY MEADOW CT	MEADOWLANDS LN	W END
8	EARLY MORNING LN WB	RUNNING SPRINGS RD	SAN FELIPE RD
8	EARLY MORNING LN EB	SAN FELIPE RD	RUNNING SPRINGS RD
8	Flowering Meadow Ln	San Felipe Rd	Flowering Meadow Ct
8	Flowering Meadow Ln	Flowering Meadow Ct	S END
8	Grand Oak Wy	Hematite Ct	N END
8	Turturici Ct	Turturici Wy	E END
8	Turturici Wy	Turturici Ct	W END
8	Turturici Wy	San Felipe Rd	Turturici Ct
9	Lyle Ln	Curtner Av	Lyle Ln
9	Lyle Ln	Lyle Ln	S Bascom Av
9	PRESCOTT AV	CAMDEN AV	CROWDER AV
9	ANDREWS AV	CHARMERAN AV	PRESCOTT AV
9	ANDREWS AV	PRESCOTT AV	ARBUCKLE DR
9	ARBUCKLE DR	ANDREWS AV	CHARMERAN AV
9	CROWDER AV	ARBUCKLE DR	ANDREWS AV

ATTACHMENT

CD	Street Name	Street From	Street To
9	CHARMERAN AV	CAMDEN AV	LEIGH AV
9	LENCAR WY	LINWOOD DR	CAMDEN AV
9	RONIE WY	GATES DR	CAMDEN AV
9	TERRI WY	CAMDEN AV	GATES DR
9	SALLY DR	GUNSTON WY	WYRICK AV
9	SALLY DR	WYRICK AV	BRANHAM LN
9	CONRAD AV	SALLY DR	HARWOOD RD
9	ALBERT AV	HARWOOD RD	SALLY DR
9	BARCELONA AV	SALLY DR	HARWOOD RD
9	WYRICK AV	CAMDEN AV	CITY LIMIT
9	HARWOOD RD	WYRICK AV	BRANHAM LN
9	ROSSWOOD DR	LEIGH AV	UNION AV
9	TRENT DR	ROSSWOOD DR	N. END
9	TILDEN DR	N END	ROSSWOOD DR
9	Troy Park Pl	Trent Dr	Tilden Dr
9	SAMSON CT	SAMSON WY	W END
9	OAKWOOD AV	ROSS AV	CAMDEN AV
9	DONNA LN	CAMDEN AV	ROSS AV
9	NELSON WY	LEIGH AV	CAMDEN AV
9	GAYLE DR	LENCAR WY	GUNSTON WY
9	GUNSTON WY	GAYLE DR	LEIGH AV
9	GUNSTON WY	LEIGH AV	WYRICK AV
9	BERCAW LN	WYRICK AV	CAMDEN AV
9	LINWOOD DR	GUNSTON WY	NELSON WY
9	GATES DR	LENCAR WY	NELSON WY
9	BASSWOOD CT	LITTLE BRANHAM LN	S END
9	HEIMGARTNER LN	UNION AV	KENLAR DR
9	LITTLE BRANHAM LN	HARWOOD DR	LEIGH AVE
9	CAMBRIA CT	CAMDEN AVE	E END
9	Swain Wy	Tony Av / N Swan Wy	Anna Dr / N Swan Wy
9	NOREEN DR	WOODFORD DR	KIRK RD
9	KILO AV	SILVERWOOD DR	HILLSDALE AV
9	JULIO AV	HILLSDALE AV	SILVERWOOD DR
9	IRLANDA WY	SILVERWOOD DR	HILLSDALE AV
10	BANNER DR	DUNN AV	SANTA TERESA BL
10	BANNER CT	BANNER DR	E END
10	CHANNEL DR	SNELL AV	SUISSE DR
10	CULVERT DR	SUISSE DR	CURIE DR
10	MADISON DR	SANTA TERESA BL	LEAN AV
10	MADISON DR	LEAN AV	510' S/OF SANTA TERESA BL

ATTACHMENT

CD	Street Name	Street From	Street To
10	GLEN HARBOR DR	SANTA TERESA BL	MADISON DR
10	MCCAMISH AV	LEAN AV	MAHAN DR
10	TOVAR DR	LEAN AV	MAHAN DR
10	BOTHELL CR	TOVAR DR	TOVAR DR
10	WASKOW DR	LEAN AV	MAHAN DR
10	VALROY DR	CURIE DR	LOS PINOS WY
10	VALROY CT	VALROY DR	W END
10	ALLEGAN CR	LEAN AV	LEAN AV
10	CLISE CT	BOTHELL CR	E END
10	ASHBURTON DR	SANTA TERESA BL	MADISON DR
10	MCCAMISH CT	MCCAMISH AVE	N END
10	MADISON DR	SANTA TERESA BL	510' S/OF SANTA TERESA BL
10	CESSNA CT	GALEN DR	S END
10	CONTESSA CT	GALEN DR	S END
10	NORTHDALE CT	GALEN DR	S END
10	FORBES WY	GALEN DR	CURIE DR
10	PANCHO CT	GALEN AV	S END
10	MAHAN DR	MCCAMISH AV	LEAN AV
10	FEVER DR	MAHAN DR	DUNN AV
10	ROYAL OAK CT	VALROY DR	N END
10	ELLERBROOK WY	LOS PINOS WY	ANSDALL WY
10	ANSDALL WY	ELLERBROOK WY	LOS PINOS WY
10	MADISON DR	SANTA TERESA BL	510' S/OF SANTA TERESA BL
10	PEDRICK CT	BOSE LN	N END
10	HOSTA LN	HYACINTH LN	VISTA LOOP
10	HYDRANGEA LN	BEGONIA DR	345 E/OF BEGONIA DR
10	HYDRANGEA LN	345'E/BEGONIA DR	E END
10	CANNA LN	BEGONIA DR	1064 E/OF BEGONIA DR
10	IXIAS CT	IXIAS LN	W END
10	DRYSDALE DR	BLOSSOM HILL RD	ALMOND BLOSSOM LN
10	ALMOND BLOSSOM LN	CAMDEN AV	CITY LIMIT
10	ARBOR DELL WY	BLOSSOM HILL RD	FLOWER GARDEN LN
10	FLOWER GARDEN LN	ARBOR DELL WY	CAMDEN AV
10	PRESTON DR	CAMDEN AV	MALPAS DR
10	MALPAS DR	PRESTON DR	CAMDEN AV