



Memorandum

TO: HONORABLE MAYOR
AND CITY COUNCIL

FROM: John Ristow
Matt Loesch

SUBJECT: SEE BELOW

DATE: May 1, 2023

Approved

Date

5/9/23

SUBJECT: REPORT ON BIDS AND AWARD OF CONTRACT FOR THE 2023 LOCAL STREETS REMOVE AND REPLACE PAVEMENT PROJECT

RECOMMENDATION

- a) Report on bids and approve award of contract for the 2023 Local Streets Remove and Replace Pavement Project, to the low bidder, O'Grady Paving, Inc., in the amount of \$3,833,200 and;
- b) Approve a 10% contingency in the amount of \$383,000.

SUMMARY AND OUTCOME

Approval of this contract provides required asphalt concrete pavement repairs along the 51 miles of Local and Neighborhood Streets Network to be sealed in the 2023 construction season. Approval of the 10% contingency provides funding for any unanticipated work necessary for the proper completion or construction of the project.

BACKGROUND

The Department of Transportation (DOT) will maintain approximately 161 miles of streets on the Local and Neighborhood Streets Network in the 2023 construction season: 110 miles will be resurfaced due to their poor to failed condition and 51 miles will be sealed.

Pavement maintenance is typically performed in two separate phases: preparation and a final surface application. The preparation phase consists of the installation or upgrade of Americans with Disabilities Act curb ramps and the removal and replacement of failed asphalt pavement. The Americans with Disabilities Act work is conducted in advance using minor contracts to provide more opportunities for local and small businesses. Streets to be sealed will also require

the removal and replacement of any structurally failed areas of pavement prior to the final surface application phase. The final surface application phase is also known as sealing application, which provides of a thin layer of asphalt emulsion blended with rock approximately 3/8 an inch in depth to the pavement.

The City's Local and Neighborhood Streets Network is organized into 135 geographically contiguous Pavement Maintenance Zones. The Pavement Maintenance Zones were established several decades ago to support efficient planning and delivery of paving projects, maximize the amount of paving work completed at one time within a neighborhood area, and provide geographic spread of pavement maintenance across the City.

DOT utilizes a Pavement Management System to collect and store roadway condition data that is used to generate a candidate list of streets to be considered for the annual pavement maintenance program. The candidate list is then thoroughly analyzed by staff using the following criteria to create the final list of streets:

- Funding availability and funding use restrictions
- Streets on the Local Street Network
- Streets not affected by current or future street related projects
- Maintenance history and prescribed treatment schedules
- Streets associated with planned safety, bikeway, or other "complete streets" projects
- Community and City Council office feedback regarding roadway conditions and priority street segments;
- Relative location of street segments to create multiple, continuous segments, consistency within neighborhoods, and project efficiency; and
- Multi-year geographic spread across the City and street network.

In 2021, DOT added equity as a criterion for zone selection. DOT staff cross-referenced the selected zones with census tracts designated by the Metropolitan Transportation Commission as "Equity Priority Communities" (EPC), formerly known as "Communities of Concern", to better track equity in service delivery. Results confirmed that 313 out of 354 miles (roughly 88%) of local and neighborhood streets designated in EPC areas will be maintained by the end of the current three-year plan (2025). DOT anticipates completing pavement maintenance for nearly 76% of the local street network in this same timeframe.

DOT has maintained a total of 214 EPC miles since 2019 and will be maintaining an additional 22 EPC miles in 2023, which is about 14% of the 161 miles of Local and Neighborhood Streets selected for maintenance in 2023. This project includes seven EPC miles, which is about 14% of the anticipated 51 sealing miles.

The attachment to this memorandum contains the list of streets to be resurfaced (Refer to **Attachment** – List of Streets). The list may change if unforeseen circumstances arise or new information regarding other projects becomes available.

ANALYSIS

Bids for the 2023 Local Streets Remove and Replace Pavement Project were opened on April 6, 2023, with the following results:

<u>Contractor</u>	<u>Bid Amount</u>	<u>Variance Amount</u>	<u>Over/(Under) Percent</u>
<i>Engineer's Estimate</i>	\$3,273,200	--	--
Radius Earthwork, Inc. <i>(Campbell, CA)</i>	\$3,641,560	\$368,360	11
O'Grady Paving, Inc. (Mountain View, CA)	\$3,833,200	\$560,000	17

The responsive low bid submitted by O'Grady Paving, Inc. is \$3,833,200 and is 17% above the Engineer's Estimate. The higher-than-anticipated costs are attributable to the demand for paving contractors in the region. The Engineer's Estimate for this project is \$3,273,200. The estimate is based on bids received from similar past projects and current estimated construction prices. Radius Earthwork, Inc. did have the lowest bid for \$3,641,560. However, the contractor's Statement of Bidder's Experience did not meet the procurement requirements. The bid from O'Grady Paving, Inc., as the next responsive bidder, is considered acceptable for the work involved in the project. Staff recommends that the construction contract be awarded to O'Grady Paving, Inc.

O'Grady Paving, Inc. has previously completed multiple major paving project for the City of San José. In the 2022 construction season, O'Grady Paving, Inc. performed removal and replacement of asphalt pavement works on approximately 82 miles of City streets through two different major projects.

Construction is scheduled to begin in July 2023 and be completed by the end of September 2023.

Contingency

San José Municipal Code Section 27.04.050 provides for a standard contingency of 10% on all public works contracts except those involving the renovation of building or buildings. The standard contingency is appropriate for this project

Project Labor Agreement Applicability

The Project Labor Agreement is applicable to this project as the Engineer's Estimate is over \$1.2 million.

Local and Small Business Outreach

Public Works procurement staff used Biddingo to outreach to local and small business enterprises. Chapter 4.12 of the San José Municipal Code defines a “local business enterprise” as one with a legitimate business presence in Santa Clara County and “small business enterprise” as a local business enterprise with 35 or fewer employees. Procurement staff sent bid invitations to 9,126 vendors, and documents were downloaded by 11 vendors, one of which was located within Santa Clara County. The recommended contractor is not a local or a small business enterprise. The listed subcontractor, Graham Contractors, is a local business from San José. Graham Contractors portion of work will be for crack filling, making up roughly 20% of the projects scope of work.

EVALUATION AND FOLLOW-UP

DOT provides an ongoing evaluation of the City’s pavement conditions and provides periodic reports on this topic to the Transportation and Environmental Committee. In addition to the project discussed in this memorandum, three additional major street projects consisting of 75 miles and six additional local and neighborhood street pavement maintenance projects totaling 133 miles are scheduled for City Council action this spring.

COST SUMMARY/IMPLICATIONS

This project supports the Transportation and Aviation Services City Service Area goal to *Preserve and Improve Transportation Assets and Facilities*. By performing pavement maintenance with this project, the extension of the useful life of the project streets will defer more costly reconstruction. The source of funding for this project is through the 465 – VTA Measure B 2016 Fund. This project will have no net operating and maintenance costs to the General Fund.

1. TOTAL COST OF PROJECT:	
Programmatic Project Delivery Estimate* (10%)	\$383,000
Construction Contract	\$3,833,200
Contingency (10%)	<u>\$383,000</u>
TOTAL PROJECT COSTS:	\$4,599,200

* Programmatic Project Delivery Estimate includes approximately \$153,000 (4%) for design services and \$230,000 (6%) for construction management and inspection services.

2. COST ELEMENTS OF CONTRACT:

Contract Elements	Extension
Mobilization	\$64,800
Materials and Placement	\$3,604,000
Utility Adjustments	\$76,000
Striping/Markings	\$88,400
TOTAL AGREEMENT/CONTRACT AMOUNT	\$3,833,200

BUDGET REFERENCE

The table below identifies the fund and appropriation to fund the contract recommended as part of this memorandum.

Fund #	Appn #	Appn Name	Total Appn	Amt. for Contract	2022-23 Adopted Capital Budget Page	Last Budget Action (Date, Ord. No.)
Source of New Funding						
486	403Q	Pavement Maintenance – VTA Measure B 2016	\$40,278,956	\$3,833,200.00	1083	10/18/2022, 30833
Total Current Funding Available			\$40,278,956	\$3,833,200.00		

COORDINATION

This memorandum has been coordinated with the City Attorney’s Office, the City Manager’s Budget Office, and the Department of Planning, Building and Code Enforcement.

PUBLIC OUTREACH

This memorandum will be posted on the City’s Council Agenda website for the May 23, 2023 City Council meeting.

To solicit contractors, this project was listed on an online bid solicitation website, Biddingo, where bid packages were made available to download for contractor organizations and builders’ exchange. When the project commences, the contractor will provide advance notification regarding working hours, duration of project, and any appropriate schedule and lane closures to affected businesses and residents, as stated in the specifications.

HONORABLE MAYOR AND CITY COUNCIL

May 1, 2023

Subject: 2023 Local Streets Remove and Replace Pavement Project

Page 6

COMMISSION RECOMMENDATION AND INPUT

No commission recommendation or input is associated with this action.

CEQA

Environmental status granted by the Planning, Building and Code Enforcement Department. Exempt, File No. ER23-009, CEQA Guidelines Section 15301(c), Existing Facilities.

PUBLIC SUBSIDY REPORTING

This item does not include a public subsidy as defined in section 53083 or 53083.1 of the California Government Code or the City's Open Government Resolution.

/s/
MATT LOESCH
Acting Director of Public Works

/s/
JOHN RISTOW
Director of Transportation

For questions, please contact Frank Farshidi, DOT Division Manager, at frank.farshidi@sanjoseca.gov or (408) 794-1945.

ATTACHMENT: List of Streets

List of Streets

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
BAYWOOD AV S	WILLIAMS RD	S END	1
CENTRAL AV N	WESTFIELD AV	ALMARIDA DR	1
CLOVER AV S	WILLIAMS RD	S END	1
DAVID AV	MONICA LN	WINCHESTER BL	1
DRIFTWOOD DR	WINCHESTER BL S	1135'E/WINCHESTER BL S	1
FIRESIDE DR	REDOAKS DR	WINCHESTER BL	1
GREENTREE WY	WINCHESTER BL	WESTFIELD AV	1
MONICA LN	130'N/DAVID AV	DAVID AV	1
MONROE ST S	MOORPARK AV	WILLIAMS RD	1
MONROE ST S	WILLIAMS RD	S END	1
NEAL AV	DANIEL WY S	GENEVIEVE LN S	1
NEAL AV	GENEVIEVE LN S	MONROE ST S	1
SANFILIPPO CT	GREENBRIAR AV	W END	1
ADRAGNA CT	SNELL AV	S END	2
BLUEFIELD DR	VISTAPARK DR	ROSENBAUM AV	2
CORKWOOD CT	SILVERBERRY DR	W END	2
HOLYCON CR	BRANHAM LN	BRANHAM LN	2
ILLSLEY CT	SKYWAY DR	S END	2
JUNEBERRY CT	SNELL AV	E END	2
LOST TRAIL CT	BRANHAM LN	N END	2
PARK BOLTON PL	PARK SOMMERS WY	E END	2
PARK BRISTOL PL	PARK BOLTON PL	N END	2
PARK CONCORD PL	PARK SHARON DR	N END	2
PARK DARTMOUTH PL	PARK SOMMERS WY	E END	2
PARK DOUGLAS PL	PARK SHARON PL	N END	2
PARK ESSEX PL	PARK PAXTON PL	N END	2
PARK FLETCHER PL	PINON PL	N END	2
PARK GROTON PL	PARK PAXTON PL	N END	2
PARK PAXTON PL	SKYWAY DR	PARK SHARON DR	2
PARK SHARON DR	PARK ELLEN DR	PARK PLAXTON PL	2
PARK SHARON DR	PARK PAXTON PL	N END	2
PARK SOMMERS WY	SKYWAY DR	PARK ELLEN DR	2
PARK VILLAGE PL	PARK PAXTON PL	N END	2
PARK WARREN PL	PARK PAXTON PL	N END	2
PINON PL	SKYWAY DR	N END	2
PITCH PINE CT	SKYWAY DR	N END	2
POINSETTIA CT	SKYWAY DR	S END	2
RIVER ASH CT	STONE CANYON DR	E END	2

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
ROSENBAUM AV	SNELL AV	E END	2
SHELLBARK DR	STONE CANYON DR	PINON PL	2
SILVERBERRY DR	SKYWAY DR	SNELL AV	2
SMOKE TREE CT	SILVERBERRY DR	W END	2
SPOONWOOD CT	SUGAR MAPLE DR	N END	2
STONE CANYON DR	SKYWAY DR	N END	2
SUGAR MAPLE DR	STONE CANYON DR	SNELL AV	2
SWEETBERRY CT	STONE CANYON DR	W END	2
WOLFBERRY CT	SNELL AV	E END	2
FORESTDALE AV	S END	100'N/JEANNE AV	3
JEANNE AV	MELBOURNE BL	FORESTDALE AV	3
ALICANTE DR	PALMILLA DR	220 W/ ZANKER RD	4
ALICANTE DR EB	220'W/ZANKER RD	ZANKER RD	4
ALICANTE DR WB	ZANKER RD	220 W/ ZANKER RD	4
BAYPOINTE DR	1ST ST N	BAYPOINTE PY	4
BAYPOINTE DR	1ST ST N	BAYPOINTE PY	4
BAYPOINTE PY	BAYPOINTE DR	TASMAN DR E	4
BAYPOINTE PY	BAYPOINTE DR	S END	4
BRISAS DR	RIO ROBLES EAST	BAYPOINTE DR	4
CARRAGATA DR	VERDIGRIS CR	RENAISSANCE DR	4
CASA VERDE ST	E TASMAN DR	N END	4
CHAMPION CT	TASMAN DR	N END	4
CISCO WY	RIVER OAK PKWY	TASMAN DR	4
CRESCENT VILLAGE CL	VILAGGIO ST	LOGGIA ST	4
CRESCENT VILLAGE CL	VILAGGIO ST	RIVER OAKS PY	4
CRESCENT VILLAGE CL	LOGGIA ST	RIVER OAKS PY	4
DAGGETT DR	ZANKER RD	N 1ST ST	4
DESCANO DR	PALMILLA DR	BAYPOINTE PKWY	4
DESCANSO DR	1ST ST N	BAYPOINTE PY	4
ESTANCIA DR	ZANKER RD	PALMILLA DR	4
FEAFEL CT	FEAFEL DR	S END	4
FEAFEL DR	VERDIGRIS CR	VERDIGRIS CR	4
IRON POINT DR	RIVER OAKS PY	E END	4
LOGGIA ST	CRESCENT VILLAGE CL	INNOVATION DR	4
MIRADA DR	DESCANSO DR	S END	4
ORCHARD DR	MONTAGUE EX	ORCHARD PY	4
PALMILLA DR	RIO ROBLES EAST	ESTANCIA DR	4
PALMILLA DR	DESCANO DR	ALICANTE DR	4
PLUMERIA DR EB	ORCHARD PY	N 1ST ST	4
PLUMERIA DR WB	N 1ST ST	ORCHARD PY	4

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
RIO ROBLES EAST	1ST ST N	BAYPOINTE PY	4
RIO ROBLES EAST	BAYPOINTE PKWY	PALMILLA DR	4
RIVER OAKS PL	RIVER VIEW PY	W END	4
RIVER OAKS PL	N 1ST ST	RIVER VIEW PY	4
RIVER VIEW PY	RIVER OAKS PL	HUGHES ST	4
RIVER VIEW PY	BRANDON ST	SKYTOP ST	4
RIVER VIEW PY	HUGHES ST	BRANDON ST	4
SKYTOP ST	LILY WY	RIVER VIEW PY	4
SKYTOP ST	LUMIN WY	LILY WY	4
SKYTOP ST	N 1ST ST	LUMIN WY	4
TORRENZIA DR	RENAISSANCE DR	VERDIGRIS CR	4
VERDIGRIS CR	TORRENZIA DR	TORRENZIA DR	4
VILAGGIO	ZANKER RD	CRESCENT VILLAGE CL	4
ARCHANGEL DR	TRINITY PARK DR N	TRINITY PARK DR S	4
ARCHER ST	GRAND BL	N END	4
BAYTECH DR	FORTRAN DR	E END	4
CATHERINE ST	HOPE ST	LIBERTY ST	4
DISK CT	NORTECH PY	S END	4
DISK DR	NORTECH PY	GRAND BL	4
DISK DR	GRAND BLVD	DISK DR	4
EL DORADO ST	MOFFAT ST	N END	4
ESSEX ST	STATE ST	GRAND BL	4
GOLD ST	CATHERINE ST	N TAYLOR ST	4
HOPE ST	N END	CATHERINE ST	4
HOPE ST	CATHERINE ST	TAYLOR ST N	4
HOPPE ST	LIBERTY ST	GOLD ST	4
LIBERTY ST	1ST ST N	MOFFAT ST	4
LIBERTY ST	CATHERINE ST	1ST ST N	4
MICHIGAN AV	TAYLOR ST N	SPRECKLES AV	4
MOFFAT ST	GOLD ST	LIBERTY ST	4
MOFFAT ST	EL DORADO ST	GOLD ST	4
PACIFIC AV	N END	GRAND BL	4
STATE ST	CATHERINE ST	SPRECKLES AV	4
TAYLOR ST N	EL DORADO ST	GOLD ST	4
TRINITY PARK DR	1ST ST N	GRAND BL	4
WABASH ST	SPRECKLES AV	W END	4
ALEXANDER AV	MADDEN AV	MUELLER AV	5
ALUM ROCK FRONTAGE RD	CEDAR LN	E END	5
ALUM ROCK FRONTAGE RD	PLEASANT RIDGE AV	CEDAR LN	5
ALUM ROCK FRONTAGE RD	BIRCH LN	PLEASANT RIDGE AV	5

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
ALUM ROCK FRONTAGE RD	W END	BIRCH LN	5
AVENUE C	W END	E END	5
BIRCH LN	GAY AV	ALUM ROCK FRONTAGE RD	5
CAMELFORD WY	ALPINE AV	ELK CREEK PL	5
CONCETTA CT	ZORIA FARMS LN	W END	5
ELK CREEK PL	CAMELFORD WY	N END	5
GIUSEPPE CT	ZORIA FARMS LN	W END	5
HYLAND AV	CITY LIMIT	CITY LIMIT	5
MADLINE DR	BARLETTA LN	STAPLES AV	5
MADLINE DR	MARIAN LN	BARLETTA LN	5
NICASIO CT	ZORIA FARMS LN	W END	5
PALA AV	RIVERRUN DR	GAY AV	5
PENNYHILL DR	RIVERRUN DR	N END	5
PRAIRIE LN	SHOSHONE DR	END	5
PRAIRIE VIEW CT	MCKEE RD	END	5
PRAIRIEWOOD CT	PRAIRIE LN	END	5
RIVERRUN DR	PALA AV	N CAPITOL AV	5
SHOSHONE DR	PRAIRIE LN	N END	5
SORGE PARK PL	MCKEE RD	END	5
ZORIA FARMS LN	CONCETTA CT	GAY AVE	5
ROSEMAR AV	JULIET AV	815'N/JULIET AV	5
ROSEMAR AV	815'N/JULIET AV	N END	5
CATHAY DR	NAPLES DR	OCALA AV	5
SEAVIEW DR	CATHAY DR	BERMUDA WY	5
AVIATION AV	COLEMAN AV	N END	6
MARTIN AV	BROKAW RD	REED ST	6
TECHNOLOGY DR	SKYPORT DR	SONORA AV	6
ADELE PL	GEORGETTA DR	DRY CREEK RD	6
ARROYO SECO DR	LEIGH AV	HURST AV	6
CAMPBELL AVE	HURST AV	LEIGH AV	6
CHERRY GROVE DR	HURST AV	MERIDIAN AV	6
GEORGETTA DR	MARQUE AV	BOOKSIN AV	6
HURST AV	HAMILTON AV	150 S/ HAMILTON AV	6
HURST AV	150'S/HAMILTON AV	CHERRY GROVE DR	6
HURST AV	CHERRY GROVE DR	MCBAIN AV	6
HURST AV	MCBAIN AV	ARROYO SECO DR	6
LEIGH ANN PL	LEIGH AV	E END	6
PARK ROYAL DR	DORRANCE DR	N END	6
PARK ROYAL DR	PARK ROYAL DR	W END	6
SWEETBRIAR DR	CURTNER AV	BOOKSIN AV	6

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
WHISPERING WILLOW PL	S END	LENN DR	6
CHATSWORTH PL	MOORPARK AV	S END	6
CRESTMONT DR	WESTPARK DR	HARRIS AV	6
GLENKIRK CT	GLENKIRK DR	E END	6
GLENKIRK DR	MAYKIRK RD	MERIDIAN AV	6
LOMA PARK CT	LOMA PARK DR	W END	6
PAGE ST	SAN CARLOS ST	DOUGLAS ST	6
SCHOOLDALE DR	WESTPARK DR	CURTNER AV	6
ALKAE CT	MEDLEY DR	S END	7
BRODIE DR	KAUAI DR	CLEAR BROOK CT	7
CARRIAGE COVE CT	LANTERN WY	S END	7
CLEAR BROOK CT	BRODIE DR	S END	7
COACHLIGHT DR	LANTERN WY	SINGLETON RD	7
DAWNBROOK CT	YERBA BUENA RD	N END	7
DEEP HARBOR CT	BRODIE DR	S END	7
EMANUEL CT	ALVERNAZ DR	N END	7
JANMARIE CT	MCLAUGHLIN AV	W END	7
JENNINGS DR	BRODIE DR	VERDI DR	7
LANTERN WY	SINGLETON RD	LANTERN CT	7
LARRY CT	ALVERNAZ DR	N END	7
LINDMUIR DR	MEDLEY DR	ISENGARD CT	7
LOCKE DR	SINGLETON RD	E END	7
MEDLEY CT	MEDLEY DR	E END	7
MEDLEY DR	ALKAE CT	MEDLEY CT	7
MISTY GLEN CT	BRODIE DR	S END	7
MURIEL CT	MCLAUGHLIN AV	W END	7
PITCAIRN WY	BAYOU DR	SINGLETON RD	7
PITCAIRN WY	VERDI DR	BAYOU DR	7
RAPOSA CT	RAPOSA DR	S END	7
RAPOSA DR	MCLAUGHLIN AV	TUERS RD	7
ROYALBROOK CT	KAUAI DR	E END	7
RUNSHAW PL	MCLAUGHLIN AV	S END	7
SAFE HAVEN CT	BRODIE DR	S END	7
SEABROOK CT	KAUAI DR	E END	7
SUNBROOK CT	YERBA BUENA RD	N END	7
SWEET BROOK CT	BRODIE DR	S END	7
VANGORN CT	BRANDYBUCK WY	S END	7
VANGORN WY	BRANDYBUCK WY	MEDLEY DR	7
FLINTCREST DR	HAYWORTH DR	FLINTHAVEN DR	8
FLINTMONT DR	FLINT AV	825'W/FLINT AV	8
CEDAR KNOLL CT	DEANS PLACE WY	N END	8
DEANS PLACE WY	YERBA BUENA RD	CEDAR KNOLL CT	8
IVY CANYON CT	DEANS PLACE WY	N END	8

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
MUIR PLACE CT	RAVENS PLACE WY	S END	8
POLTON PLACE WY	DEANS PLACE WY	DEANS PLACE WY	8
SILVER CREEK CT	SILVER CREEK RD	W END	8
ANDORA DR	COLDWATER DR	HAYWORTH DR	8
COLDWATER DR	HAYWORTH DR	WHITE RD S	8
CUNNINGHAM LAKE CT	WHITE RD	E END	8
FERNISH DR	GULUZZO DR	RUBION DR	8
FLINTBURY CT	FLINTCREST DR	N END	8
FLINTCREST CT	FLINTCREST DR	N END	8
FLINTDALE DR	FLINTMONT DR	HAYWORTH DR	8
FLINTHAVEN DR	HAYWORTH DR	WHITE RD S	8
FLINTMONT CT	FLINTMONT DR	N END	8
FLINTMONT DR	825'W/FLINT DR	FLINTDALE DR	8
GAMAY CT	FERMISH DR	N END	8
Pleasant Lake Ln	S White Rd	Pleasant Lake Ct	8
Pleasant Lake Ln	Lake Vista Ct	Pleasant Lake Ct	8
BAGPIPE WY	LOCH NESS WY	LOCH NESS WY	8
BOSWALL CT	BRIGADOON WY	E END	8
CHENLAN CT	WENDOVER LN	E END	8
CHISIN ST	NIEMAN BL	YERBA BUENA RD	8
DANDERHALL WY	TURNHOUSE LN	ABORN RD	8
DUNDONALD CT	TURNHOUSE LN	S END	8
GLENGARRY DR	THAINWOOD WY	GLENGROVE WY	8
GLENGROVE WY	ASHRIDGE LN	YERBA BUENA RD	8
LADDIE WY	NIEMAN BL	BRIGADOON WY	8
LADDIE WY	BRIGADOON WY	LOCH NESS WY	8
LINTON CT	THAINWOOD WY	S END	8
LOCH NESS WY	BAGPIPE WY	MAPLE LEAF CT	8
MAPLE LEAF CT	N END	LOCH NESS WY	8
MAPLE LEAF CT	LOCH NESS WY	W END	8
MARS CT	MILKY WY	S END	8
MILKY WY	NIEMAN BL	VENUS CT	8
PINE SPRING CT	LOCH NESS WY	TURNHOUSE LN	8
PINE SPRING CT	TURNHOUSE LN	N END	8
POLTONHALL CT	TURNHOUSE LN	N END	8
QUAIL BLUFF CT	QUAIL BLUFF LN	N END	8
QUAIL BLUFF LN	NIEMAN BL	TERRA PL	8
REXWOOD CT	YERBA BUENA RD	N END	8
SHIANGZONE CT	ASHRIDGE LN	S END	8
TEOLA WY	NIEMAN BL	S END	8
TERRA BRAVA PL	TERRENA VALLEY DR	W END	8
TERRA CL	TERRA PL	N END	8

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
TERRA PL	WOODBURY LN	TERRENA VALLEY DR	8
TERRENA VALLEY DR	NIEMAN BL	TERRA PL	8
TERRENA VALLEY DR	TERRA PL	N END	8
THAINWOOD WY	YERBA BUENA RD	GLENGARRY DR	8
THREADNEEDLE WY	FIRTH WY	BAGPIPE WY	8
TURNHOUSE LN	PINE SPRING CT	BRIGADOON WY	8
VENUS CT	MILKY WY	N END	8
WENDOVER LN	NIEMAN BL	W END	8
WOODBURY LN	NIEMAN BL	CHISIN CT	8
CARM AV	LAURINDA DR	LG ALMADEN RD	9
CATRINA CT	LOS GATOS-ALMADEN RD	W END	9
CLARINDA WY	EMILINE DR	SANDY LN	9
GABLE LN	MARY JO WY	HARLOW WY	9
HARLOW WY	GABLE LN	BLOSSOM HILL RD	9
KENSINGTON WY	HERSHNER DR	CITY LIMIT	9
LAURA DR	KAY DR	ANNE WY	9
NOELLA WY	LG ALMADEN RD	LAURINDA DR	9
RUCKER DR	LOS GATOS ALMADEN RD	CHEVALIER DR	9
SANDY LN	ROSSWOOD AV	LAURINDA DR	9
SELINDA LN	LOS GATOS ALMADEN RD	N END	9
SHARON LN	ANNE WY	KAY DR	9
WILLOW DR	LAURINDA DR	LOS GATOS ALMADEN RD	9
BOURET DR	SCOSSA AV	JARVIS	9
BOURET DR	JARVIS AV	ANNAPOLIS WY	9
CAPAY CT	CAPAY DR	S END	9
CAPAY DR	BRANHAM LN	BOURET DR	9
CHERRYVIEW LN	RUSSO DR	1160'E/RUSSO DR	9
CHERRYVIEW LN	1160'E/RUSSO DR	CHERRY AV	9
CONISTON CT	CONISTON WY	W END	9
CONISTON WY	RIDGEWOOD DR	BLOSSOM HILL RD	9
DENTWOOD DR	MERIDIAN AV	E END	9
DENTWOOD DR	AYRSHIRE DR	E END	9
GEOMAX CT	CHERRY AV	N END	9
GLEN BRAE LN	CLOVERCREST DR	AYRSHIRE WY	9
GREENBANK CT	IRONBRIDGE WY	S END	9
HAMMERTON CT	AYRSHIRE DR	E END	9

<u>Street Name</u>	<u>Street From</u>	<u>Street To</u>	<u>Council District</u>
IRONBRIDGE WY	AYRSHIRE DR	SOUTHBRIDGE PL	9
JARVIS AV	BRANHAM LN	LANSING AV	9
JOPLIN DR	CHERRY AV	CAPAY DR	9
LUNING AV	JARVIS AV	SUTCLIFF AV	9
SANTA FE DR	BOURET DR	JARVIS AV	9
SHAWN DR	CAPAY DR	CHERRY AV	9
SOUTHBRIDGE PL	RIDGEWOOD DR	AYRSHIRE DR	9
SOUTHRIDGE CT	RIDGEWOOD DR	S END	9
STANWOOD DR	DELLWOOD WY	KOOSER RD	9
AARON PL	BAYLISS DR	S END	10
ABRA CT	BAYLISS DR	S END	10
ALDER SPRINGS WY	CHANTILLEY LN	SPRUCEMONT PL	10
ARBOR VALLEY DR	MUSCAT DR	VINEYARD DR	10
ARBOR VALLEY PL	ARBOR VALLEY DR	S END	10
AREQUIPA CT	CIELITO WY	N END	10
AVENIDA ESPANA	SANTA TERESA BL	KEELER CT	10
BAYLISS DR	KEELER CT	SANTA TERESA BL	10
BEECHVALE CT	ENDMOOR DR	S END	10
BERNAL RD	HEATON MOOR DR	CITY LIMIT	10
BOLADO DR	BERNAL RD	DEL RIO DR	10
BROMLEY CROSS DR	HEATON MOOR DR	AINTREE DR	10
BURNING TREE CT	BURNING TREE DR	S END	10
CHELTENHAM PL	PHINNEY WY	SANTA TERESA BL	10
DEL RIO DR	BURNING TREE DR	MARTINVALE LN	10
DRUMM PL	BAYLISS DR	S END	10
GOLF COURSE LN	BERNAL RD	CHANTILLEY LN	10
GOLF COURSE LN	CHANTILLEY LN	STILLWATER LN	10
MANRESA CT	BAYLISS DR	W END	10
NORRED CT	HEATON MOOR DR	W END	10
ORONSAY CT	ORONSAY WY	N END	10
ORONSAY WY	SAN IGNACIO AV	PRAGUE DR	10
PHINNEY PL	BAYLISS DR	S END	10
PHINNEY WY	BAYLISS DR	AVENIDA ESPANA	10
PRAGUE CT	PRAGUE DR	S END	10
PRAGUE DR	ORONSAY WY	SAN IGNACIO AV	10
RAWLS CT	DOWNS DR	E END	10
RAWLS WY	RAWLS CT	AVENIDA ESPANA	10
SPRUCEMONT PL	ALDER SPRING WY	DOWNS DR	10
SPRUCEMONT PL	DOWNS DR	S END	10
STILLWATER LN	GOLF COURSE LN	ROSENCRANS WY	10
TURNER CT	PHINNEY WY	S END	10
VARIAN CT	PRAGUE DR	E END	10